STATE OF CALI FORNI A

B I

Bl D OPENI NG DATE 08/ 08/ 00

CONTRACT NUMBER 04- 0C4904

LOCATI ON 04- SON- 1- R35. 5/ 50. 6
DB GOALS:

PROPOSALS | SSUED 5 FUND TOTAL  HA22
NUMBER OF Bl DDERS 4 ENG NEERS EST
PROGRAM ELENMENTS RAS
BI D RANK BID TOTAL  BIDDER I D

1 4,797,747.00 4

2 4,897,776.00 2

3 5,269, 416.00 3

4 6, 716, 520. 00 1

SUMMARY

4,967, 000
4,525, 600. 00

I N SONOVA COUNTY FROM 4 KM NORTH OF
FORT ROSS ROAD TO 4 KM NORTH OF
SKAGGS SPRI NGS RCAD

ASPHALT CONCRETE OVERLAY

DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
08/ 09/ 00
CONTRACT CCDE 'B '
16 CONTRACT | TEMS

FEDERAL Al D ACST-P001-(444)E

P- POO1- (444) E

TOTAL NUMBER OF WORKI NG DAYS 60

AMOUNT OVER 272, 147.00

Bl DDER | NFORVATI ON

PERCENT OVER EST 6.01

( NAVE/ ADDRESS/ LOCATI ON)

ARGONAUT CONSTRUCTORS

P O BOX 639
SANTA ROSA CA 95402
NORTH BAY CONSTRUCTI ON | NC

P O BOX 6004

PETALUVMA CA 94955- 6004

GHI LOTTI CONSTRUCTI ON COVPANY
I NC

246 CGHI LOTTI AVE

SANTA RCSA CA 95407

ARCADI AN ENTERPRI SES

P O BOX 5475
SHASTA LAKE CA 96089

FAX

FAX

FAX

FAX

707 542-4862
00171432
707 542-3210

707 763-2891
00357560
707 765-6417

707 585-1221
00644515
707 585-1601

530 275-4443
00688157
530 275-0706



Bl D245

04- 0C4904

04- SON- 1- R3 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

08/ 08/ 00 08/ 09/ 00

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CENTRAL STRI PI NG SERVI CE | NCORPORATED I TEMS 3, 5 AND 13 THRU 15 (PORTI ON)

RANCHO CORDOVA CA
STATEW DE SAFETY AND SI GNS | NCORPORATED | TEM5S 2 AND 4
Pl SMO BEACH CA
W NDSOR FUEL COMPANY | TEM 12

W NDSOR CA



04- 0C4904 Bl D245
04- SON- 1- R3 SUMMARY OF REMAI NI NG BIDDERS PAGE 3
08/ 08/ 00 08/ 09/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BAYWOOD ENVI RONVENTAL SERVI CE LEAD COVPLI ANCE PLAN
7 MOUNT LASSEN DRI VE
SAN RAFAEL CA
CENTRAL STRI PI NG SERVI CE STRI PI NG
3483 LUYUNG DR
RANCHO CORDOVA CA
LANE SAFETY COMPANY CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)
340 W CHANNEL RD
BENI Cl A CA
Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ABSL GRI NDI NG ( PARTI AL)

REDWOOD CI TY CA

A C DI KE COVPANY

LOOM S CA

CAL SAFETY

FREMONT CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA
STATEW DE SAFETY AND S| GNS
SAN JOSE CA

W NDSOR FUEL

W NDSOR CA

| TEM 9 (PARTIAL)

| TEM 2

ITEMS 3, 5 AND 13 THRU 15 ( PARTI AL)
| TEM 4 (PARTI AL)

| TEM 12 ( PARTI AL)



04- 0C4904 Bl D245

04- SON- 1- R3 SUMMARY OF REMAI NI NG BI DDERS PACGE 4
08/ 08/ 00 08/ 09/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BAYWOOD ENVI RONMVENTAL SERVI CES | TEM5 1 AND 16

SAN RAFAEL CA
CENTRAL STRI PI NG I TEMS 3, 5 AND 13 THRU 15 (PARTIAL)
RANCHO CORDOVA CA
DELLA FOSSE TRUCKI NG TRUCKI NG ( PARTI AL)
UNTON CI TY CA
LANE SAFETY | TEMS 2 AND 3 ( PARTI AL)

BENI Cl A CA



04- 0C4904 Bl D245

04- SON- 1- R3 CONTRACT PROPOSAL OF LOW BI DDER PAGE 5
08/ 08/ 00 08/ 09/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON VEASURE QUANTI TY BI D AMOUNT
1 074018 HEALTH AND SAFETY PLAN LS LUMP SUM 1. 00* 1.00
2 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUW SUM 10, 000. 00* 10, 000. 00
3 (S) 120100 TRAFFI C CONTRCL SYSTEM LS LUWP SUM 339, 110. 00* 339, 110. 00
4 128650 PORTABLE CHANGEABLE MESSACE SI GN EA 2 7,500. 00 15, 000. 00
5 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG 2 60 100. 00 6, 000. 00
6 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 600 30. 00 18, 000. 00
7 190185 SHOULDER BACKI NG STA 240 285. 00 68, 400. 00
8 000001 | TEM DELETED PER ADDENDUM LS LUW SUM . 00* 0. 00
9 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 2,600 21.00 54, 600. 00
10 390155 ASPHALT CONCRETE (TYPE A) TONN 54, 400 61. 80 3, 361, 920. 00
11 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 3, 400 225.00 765, 000. 00
12 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 100 500. 00 50, 000. 00
13 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG e 60 71. 00 4, 260. 00
14 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 95, 200 . 53 50, 456. 00
15 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 10, 000 2.50 25, 000. 00
16 019629 LEAD COVPLI ANCE PLAN LS LUW SUM 30, 000. 00* 30, 000. 00

TOTAL 4,797, 747.00



04- 0C4904 Bl D245

04- SON- 1- R3 SUMMARY OF REMAI NI NG BIDDERS PAGE 6
08/ 08/ 00 08/ 09/ 00
R GRCECTCRERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH

| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT

| <o | <o | @o
1] 5, 000. 00* 5000. 00| 3, 800. 00* 3800. 00| 5, 000. 00* 5000. 00
2| 3, 500. 00* 3500. 00| 1, 700. 00* 1700. 00| 5, 000. 00* 5000. 00
3| 197, 000. 00* 197000. 00| 41, 200. 00* 41200. 00| 455, 000. 00* 455000. 00
4 | 4, 500. 00 9000. 00| 7,000. 00 14000. 00| 7,000. 00 14000. 00
5| 42.00 2520. 00| 41.00 2460. 00| 50. 00 3000. 00
6 | 7.50 4500. 00| 28.00 16800. 00| 20. 00 12000. 00
7| 140. 00 33600. 00| 250. 00 60000. 00| 250. 00 60000. 00
8 | . 00* 0. 00| . 00* 0. 00| . 00* 0. 00
9 | 33.00 85800. 00| 53. 00 137800. 00| 35.00 91000. 00
10 | 67.00  3644800. 00| 72.75  3957600. 00| 89.00  4841600. 00
11 | 245. 00 833000. 00| 256. 00 870400. 00| 320.00  1088000. 00
12 | 65. 00 6500. 00| 900. 00 90000. 00| 350. 00 35000. 00
13 | 66. 00 3960. 00| 66. 00 3960. 00| 80. 00 4800. 00
14 | .48 45696. 00| .48 45696. 00| .60 57120. 00
15 | 2.10 21000. 00| 2.10 21000. 00| 4.00 40000. 00
16 | 1, 900. 00* 1900. 00| 3, 000. 00* 3000. 00| 5, 000. 00* 5000. 00

TOT 4,897, 776. 00 5, 269, 416. 00 6, 716, 520. 00



